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Scope of Services 

 

Preparation of Detailed Project Reports (DPR) for Tete East (7521C) coal block of M/s ICVL 

located in the Tete Province in Mozambique. 

The Scope would broadly include three separate DPRs for Tete East (7521C): 

• Preparation of a DPR for Development of a mine with a likely rated output of ~5.5 

Mt/annum feeding ROM coal to a Coal Handling and Processing Plant (CHPP).  

• Preparation of a DPR for CHPP to receive and process ~5.5 Mt/annum of ROM coal 

and handle, process, transport and load clean coal (CC) and thermal coal (TC) at 

Benga railway siding. 

• Preparation of a DPR for Coal Chain Logistics which would include the modifications 

of the Benga railway Siding and modelling of the rolling stock for rail transportation 

to Beira Port. 

Mine and the related infrastructure is required to be planned and designed for capacity of 
5.5 MTPA  as option-1 and to be planned and designed for ROM coal to be transported from 
Tete East project to Benga module II as option-2, keeping in consideration the future 
expansion for Benga CHPP. (option -1 and option -2 are described at B.O) 

Based on the review and assessment of available inputs and the agreed parameters, the 
formulated DPRs will have firmed up capital investment and operating cost assessed for 
ROM coal at the pit head and clean coal at CHPP end/Loading point at Beira siding and 
logistic cost for rail transportation to Beira Port.  
 

The work would broadly include; 

Review and assessment of the available inputs related to Mining, CHPP and Coal Chain 
Logistics which would cover the following; 
 
A.0 MINING 
 

• General assessment of present status of the project based on the drawings, data and 
documents made available by ICVL, site visit, visual observations, discussions with 
ICVL and review of all data available. 

• Review the available data /documents /drawings /calculation sheets coal reserves of 
the tenement area of the project and, based on the same, indicate the reserves and 
grades of coal available within the project area. 

• Review, validate the available geological resource models, statements and data. 

• Review geotechnical and geo-hydrological reports and supporting information. 

• Preliminary delineation of open-pit boundaries and assessment of likely mineable 

reserves and likely waste quantities for the defined open-pit boundaries. A tentative 

production schedule and mining strategy shall be established along with likely 

technology selection, requirement of mining & other equipment, services and 

infrastructure.  
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• Review hydrogeological and hydrology models and water balance. 

• Review, validate and verify available geological resource models, statements and 
data. 

• ICVL is drilling 6 bore holes which will be completed in the month of March to 
comply the resources with JORC 2012 and the Geology report is to be prepared, to 
ensure optimization, assessing technical compliance. 

• Preparation of the three-dimensional geological model of the Tete East Project area, 
estimate the coal resource and update the CPR comply to JORC 2012. 
 

 
The DPR for development of the mine and supplying ROM coal to the CHPP would broadly 
incorporate the following; 
 

i. Introduction 

ii. Project Site Information  

iii. Deposit Appraisal 

iv. Review and delineation of open pit boundary. 

v. Assessment of Mineable Reserves 

vi. Assessment of Waste Quantity and Stripping Ratio. 

vii. Mining Strategy & Method of Mining 

viii. Production Scheduling 

ix. Equipment provisioning  

x. Waste Disposal Planning 

xi. Ancillary Equipment Requirement 

xii. Water management 

xiii. Mine facility and infrastructure 

xiv. Coal Handling and Preparation Plant (also through a separate DPR) 

xv. Power Supply Arrangements 

xvi. Safety, Health and Environment 

xvii. Assessment of Manpower  

         xviii      Mine Economics (Details of Head-wise Capital Investment, Cost of production 

                      with elemental breakup, cash-flow and sensitivity analysis on first  

                      principle approach) 

 
B.0 CHPP 
 
The DPR for CHPP is to be designed as per the following options: -  
 Option -1 (As a new construction at TETE east concession area) 
 

Washery  Modules  Throughput rated capacity  

CHPP – 1 Module I 5.3 MTPA of ROM Coal   

 

Option -2 
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ROM coal shall be transported from Tete East project to Benga module II CHPP 

ROM Modules  Throughput rated capacity  

Feeder Breaker Over land conveyor up to 
CHPP module II of Benga 
CHPP 

5.3 MTPA of ROM Coal  

 
The scope would broadly include: 

• Site visit and data collection  

• Study of preliminary data collected and identification of additional data and 
collection of the same, if required. 

• Review of existing data and selection of a suitable beneficiation process / technology 
for recovery of beneficiated coal at a desired ash level based on the test results. 

• Selection of equipment for plant & machinery including civil items as per 
technological requirement. 

• Preparation of drawings for plant layout, process flowsheet, quantity flowsheet, 
equipment flowsheet, electrical single line diagram, bar-chart, washability curves.  

• Estimation of capital investment for plant & machinery, civil items, water, power, 
manpower requirement etc. 

• Estimation of operating cost per tonne of raw coal input & output and financial 
analysis. 

 
The DPR for supplying ROM coal to the CHPP, washing the coal and transportation of CC and 
TC to Benga Siding (road/alternate mode) would broadly incorporate the following; 
 

i. Introduction 
ii. Raw Coal Characteristics 

iii. Capacity and operating conditions of the washery 
iv. Marketability 
v. Process flowsheet and balance of products 

vi. Treatment of coal in different sections 
vii. Stores, Repairs and other facilities 

viii. Water supply arrangement 
ix. Civil structure (Buildings, Installation and other civil works) 
x. Power supply distribution, Automation Instrumentation and Communications. 

xi. Manpower 
xii. Economics 

  
C.0 COAL CHAIN LOGISTICS 
 
All rail related scope will be limited to the following items: 

• Modifications to the Benga siding  

• Modeling of rolling stocks. 
 
The details of Mine economics would include Head-wise details of Estimated/Assessed 
Capital Investment and Cost of Production and Financial analysis.  
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Eligibility Criteria 
 

a) The bidder should have technical capability and proven experience of minimum 5 
projects in last 5 years for formulation of Feasibility Reports/Project Reports/DPR for 
Coal Mining Projects of capacity not less than 5 MTPA. 

b) The bidder should have technical capability and proven experience of minimum 5 
projects in last 5 years for formulation of Feasibility Reports/Project Reports/DPR for 
washery projects of 3 MTPA capacity or more on BOO/ BOM basis. 

c) The bidder should have technical capability and proven experience of minimum 5 
years projects in last 5 years for formulation of Feasibility Reports/Project 
Reports/DPRs for CHP projects of 5 MTPA capacity on BOO/BOM basis.  

d) The bidder should have on-roll technical professionals with relevant experience in 
Mine Planning, CHP design and Washery design (CPP), for at least last 5 years. 

e) The bidder should have average turnover of at least 20 million USD for last 3 years.  
 
 
The bidder may/will have to present the deliverables to the Board of ICVL and other 
promoting companies. 
 
 
 
 
 
 
 
 
 
 

 


